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ADDENDUM #ADDENDUM #ADDENDUM #ADDENDUM #2222    
 

REQUEST FOR PROPOSAL FOR PROFESSIONAL 
ENGINEERING/ARCHITECTURAL 

AND RELATED SERVICES 
FOR THE 

WILLARD PARK GARAGE IMPROVEMENTS 
for the 

City of Cleveland 
Department of Public Works 

AUGUST 21, 2015 

PLEASE INCLUDE THE FOLLOWING CLARIFICATIONS 

TO THE ORIGNAL REQUEST FOR PROPOSAL 
 

CLARIFICATION #1: 

Numerous questions were asked in regard to the Willard Park Garage and adjacent 

convention center construction. 

Documents regarding Willard Park Garage are available via Dropbox.  Currently, three (3) 

documents are available in the Dropbox file:  the original Request for Proposal (RFP), the 

Restoration Assessment Willard Park Garage document, dated June 13, 2014, and the 1995 

parking garage construction drawings.  The proposers should note that the 1995 

construction drawings are not as-built drawings.  Access to the Dropbox file can be 

obtained by contacting Mr. Christopher Diehl, AIA LEED GA, Manager of the Division of 

Architecture and Site Development, by e-mail at cdiehl@city.cleveland.oh.us.  Record 

drawings of Willard Park Garage, both the original 1973 construction and the subsequent 

1995 construction drawings shall be made available to the successful proposer.  These 

record drawings are only available in “hard copy.” 

CLARIFICATION #2: 

What was revealed of the garage wall when it was uncovered during excavation for the new 

convention center?  Was there waterproofing on the walls?  Was water flowing into the 

garage from the convention center site? 

Descriptions and photographs of the site drainage conditions, existing exposed garage wall 

and work performed at the time of excavation are contained in the Restoration Assessment 

Willard Park Garage document, dated June 13, 2014, Appendix F – Cleveland Medical Mart 

& Convention Center Observation Report.  A bulkhead wall was constructed and storm lines 

were reworked in an attempt to prevent water from flowing from the convention center site 

into the garage. 
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CLARIFICATION #3: 

Can consultants perform follow-up site visits on their own and are there any requirements? 

Please refer to page 7 of the original RFP, under Site Review, for detailed instructions on 

obtaining access to the Willard Park Garage.  The building office is located in the southwest 

corner of Willard Park Garage on Level 1. 

CLARIFICATION #4: 

Are there any site specific safety concerns that the consultants must consider, i.e.: are safety 

vests, traffic cones, etc. required?  Is there a written City safety protocol that must be 

followed? 

The consultant alone shall be responsible for means and methods of project safety.  The 

successful proposer shall provide a “certificate of insurance” as required by the RFP.  The 

City does not have safety rules for vendors or contractors.  However, contractors must 

coordinate any and all activities with the City of Cleveland, Division of Parking Facilities to 

the extent as necessary and as per detailed instructions, included in page 7 of the original 

RFP, in order to maintain facility operation with interruptions. 

CLARIFICATION #5: 

What is required of the consultant working on site:  i.e. are City-issued ID badges, 

background checks, etc., required? 

Please refer to the RFP for requirements for site access, including page 7, which states:  “… 

Individuals must report to the building office, present a government issued picture I.D. and 

state the nature of their visit, prior to commencing their review and observations….” 

CLARIFICATION #6: 

Were any improvements made to the Willard Park Garage since its construction in 1995? 

During the 1995 construction, the new fire lane north of City Hall, composed of a concrete 

slab, was believed to be inadequate to support the load of fire truck(s).  Therefore, an 

additional concrete slab was added on top of the already placed slab.  Since the 1995 

construction, improvements include, but are not limited to, the following:  some Plaza Level 

non-functioning drains were replaced and found to be obstructed with concrete, possibly 

from the additional slab pour; in response to the events from September 11, 2001, security 

improvements were added, such as concrete islands with bollards and concrete planters at 

the fire lane; expansion joints covers were replaced approximately ten (10) years ago at the 

Plaza Level and, as funds permitted, the lower levels. 

CLARIFICATION #7: 

Were any of the 2014 assessment’s “recommended work” performed or implemented?  Was 

any other water intrusion work performed on the Willard Park Garage since the 2014 

assessment? 

No capital improvements projects have been implemented in order to perform the 

assessment’s “recommended work.”  Only minor maintenance projects have been 

undertaken, including but not limited to, the following:  recent concrete patch repair work in 

the fire lane, which has since deteriorated; some cracks in the concrete walks, drives and 

parking deck were filled with sealant as a part of on-going maintenance work; and 

replacement of failed sealant joints in masonry and glazing at the Plaza Level east and west 

stair and elevator enclosures (‘Kiosks’) was performed in 2015.  Parking deck expansion joints 

covers adjacent to the enclosures were not replaced. 
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CLARIFICATION #8: 

Is pre-RFP testing or post-RFP testing expected to be performed by the consultant? 

Post-RFP testing by the successful proposer is anticipated to be necessary, the extent shall 

be as determined by the consultant.  Pricing for the anticipated testing shall be included in 

the consultants’ proposal fee. 

CLARIFICATION #9: 

Were the two (2) monitoring wells part of the 1995 construction or part of the 2014 

assessment?  Have there been additional readings from the monitoring wells? 

The monitoring wells were constructed as part of the 2014 assessment.  The whereabouts of 

any additional testing readings, if any, are unknown.  Refer to Restoration Assessment Willard 

Park Garage document, dated June 13, 2014, Appendix C – Geotechnical Memorandum 

with Soil Boring Logs and Monitoring Well Results. 

CLARIFICATION #10: 

Will the City issue an addendum with responses to all questions, as well as the pre-proposal 

meeting attendees list? 

The Non-Mandatory Pre-Proposal Conference Sign-In Sheets are included as an attachment 

to this Addendum. 

CLARIFICATION #11: 

Has the City, or its geo-technical consultant, continued to check the two (2) ground water 

monitoring wells installed by URS [now doing business as AECOM™]?  If so, can this data be 

made available prior to submitting proposals? 

Please refer to the response to Clarification #9. 

CLARIFICATION #12: 

Does the City have copies of the geo-technical report developed for the design and 

construction of the existing garage?  If so, will this report be made available to the 

Consultant Team? 

It is unknown if the City possesses the geo-technical report(s) or any other pertinent reports 

for the existing garage.  The City, at its discretion, will make available pertinent files for 

review to the successful proposer.  No known directory or index of documents is available.  

Should existing records, data, or information be available regarding the construction of the 

Willard Park Garage, the City will provide such documentation to the successful consultant 

team. 

CLARIFICATION #13: 

Is a full assessment of the Willard Park Garage, other than the water infiltration issues, part of 

this project?  If so, please clarify scope: 

� MEP/FP systems? 

� Architectural systems other than waterproofing components? 

� Structural systems not associated with water infiltration issues? 

Assessment of these systems will be required to the extent as necessary in order to determine 

the cause(s) of water intrusion, an engineered solution to stop the water intrusion leakage 

and the repair of water damaged/deteriorated building components and systems. 
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CLARIFICATION #14: 

Phase 2 Scope of Services and associated fees will be based on findings and 

recommendations made in Phase 1.  Will the City consider establishing Phase 2 fees after 

Phase 1 is complete? 

Please refer to the RFP, Item I. Compensation, page 15:  “… Consultant Team’s Fee and 

Reimbursable Expenses for Phase 1 and Phase 2 shall be as proposed by the Proposer, 

negotiated and agreed upon with the City….” and “… The Consultant Team’s proposal shall 

indicate the proposed fee for each of the phase/stages of consulting services and include 

an appropriate amount for reimbursable expenses in each phase/stage….” 

CLARIFICATION #15: 

Is replacement of the City Hall North Service Elevator part of the Phase 2 scope? 

No, the replacement of the elevator is not part of the scope of work for this project.  

However, remediating the water intrusion into the elevator shaft and repair of water-

damaged building components is part of the scope of this project so that the elevator may 

be repaired/replaced as part of a future project. 

CLARIFICATION #16: 

Please clarify fee proposal requirement; specifically what is meant by the term “…lump sum, 

upset maximum fee…?”  Reference RFP, Page 15, Paragraph I. 

The fee proposal shall be expressed as a “lump sum” amount, which includes an “upset 

limit” for all services and reimbursable expenses.  The “upset limit” shall include the 

cumulative fee allowable which the consultant team shall not exceed without express 

written authorization.  Any costs in excess of the “upset limit” are the responsibility of the 

consultant. 

CLARIFICATION #17: 

We are requesting any available information pertaining to: 

� Geo-technical and design information for the south wall tie-back system. 

� Geo-technical and design information for the caisson barrier. 

� Reports or findings pertaining to disruption, damage or repairs to the City Hall structure 

resulting from either the 1973 original garage construction or the 1995 garage 

replacement. 

Please refer to the response for Clarification #12. 

CLARIFICATION #18: 

Can we reframe the Phasing of the work to do a more thorough investigative analysis at the 

front end in order to educate and focus the scope of the design solution? 

Yes, the City of Cleveland shall entertain recommendations for the actual execution of the 

work, based upon supporting information provided by the successful proposer as submitted 

for review and approval by the City. 

 

Attachment to Follow:  [Non-Mandatory Pre-Proposal Conference Sign-In Sheets – Five (5) Pages] 
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THE THE THE THE PROPOSAL SUBMISSIONPROPOSAL SUBMISSIONPROPOSAL SUBMISSIONPROPOSAL SUBMISSION    DATEDATEDATEDATE    
SHALL SHALL SHALL SHALL REREREREMAINMAINMAINMAIN    

FRIFRIFRIFRIDAY, DAY, DAY, DAY, AUGUSTAUGUSTAUGUSTAUGUST    22228, 20158, 20158, 20158, 2015    at 12:00 NOON.at 12:00 NOON.at 12:00 NOON.at 12:00 NOON.    

 
 

THIS ADDENDUM CONSISTS OF 
A TOTAL OF TEN (10) PAGES, INCLUSIVE OF ALL ATTACHMENTS 

 
END OF ADDENDUM #2 














